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DELAWARE DEPARTMENT OF TRANSPORTATION DATE 05/11/09
PAGE 001 -1
TABULATION OF BIDS
FINAL
CONTRACT TITLE PAVEMENT & REHABILITATION, SOUTH II-II, 2009
CALL ORDER 001 CONTRACT 1ID 29-063-02.01 COUNTIES SUSSEX
LETTING DATE 04/21/09 DISTRICT S2
STATE/FEDERAL AID NO: ERRA-2009(10) CONTRACT TIME 60 CALENDAR DAYS
CONTRACT DESCRIPTION TO BE DETERMINED PROJECT (S) ERRA-2009(10)
THIS PROJECT IS FUNDED UNDER THE AMERICAN RECOVERY AND
REINVESTMENT ACT OF 2009. FURTHER INFORMATION IS AVAILABLE
AT OUR WEBSITE; WWW.DELDOT.GOV.
PAVEMENT & REHABILITATION, SOUTH II-II, 2009
SET-ASIDE
VENDOR RANKING Contract was awarded on 05/11/09 to vendor MUMFORD & MILLER CONCRETE INC
TOTAL % OVER % OVER
RANK VENDOR NAME BID LOW BID EST
0 ENGINEER'S ESTIMATE $ 1,212,927.56 133.4779% 100.0000%
1 MUMFORD & MILLER CONCRETE INC, 1005 INDUSTRIAL DRIVE, MIDDLETOWN, DE, 19709 $ 908, 710.59 100.0000% 74.9188%
2 A-DEL CONSTRUCTION CO INC, 10 ADEL DRIVE, NEWARK, DE, 19702-1331 $ 910, 786.39 100.2284% 75.0899%
3 HARMONY CONSTRUCTION INC, 305 W NEWPORT PIKE, WILMINGTON, DE, 19804 $ 961,855.44 105.8484% 79.3003%
4 GEORGE & LYNCH INC, 150 LAFFERTY LANE, DOVER, DE, 19901 $ 1,027,205.76 113.0399% 84.6881%
5 AMERICAN INFRASTRUCTURE-MD INC, PO BOX 278, FALLSTON, MD, 21047 $ 1,037,999.99 114.2278% 85.5781%
6 DAVID A BRAMBLE INC, P O BOX 419, CHESTERTOWN, MD, 21620 $ 1,113,836.54 122.5733% 91.8304%
I ( 0o ) I ( 1) I ( 2 )
|ENGINEER'S ESTIMATE |[MUMFORD & MILLER CONCRETE IN |A-DEL CONSTRUCTION CO INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY |  UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— B ity
SECTION 0001 Category 0001
| | |
0010 211002 200.000 LF | 4.09000 818.00| 4.00000 800.00 | 4.00000 800.00
REMOVAL OF STRUCTURES AND OBSTRUCTIONS | | |
(GUARDRAIL) | | |
0020 302005 54.000 TON | 49.93000 2696.22| 30.00000 1620.00| 41.00000 2214.00
GRADED AGGREGATE BASE COURSE, TYPE B | |
0030 401645 5080.000 TON | 70.00000 355600.00] 63.00000 320040.00] 59.00000 299720.00
SUPERPAVE, TYPE C HOT-MIX, 160 | | |
GYRATIONS, PG 64-22 (CARBONATE STONE) | |
0040 401667 530.000 TON | 99.50000 52735.00] 56.00000 29680.00] 60.00000 31800.00
SUPERPAVE, BITUMINOUS CONCRETE | | |
BASECOURSE, 160 GYRATIONS, PG 64-22 | | |
PATCHING | | |
0050 401696 160.000 TON | 45.00000 7200.00 | 10.00000 1600.00| 15.50000 2480.00
ENTRANCE, DRIVEWAY AND | | |
INTERSECTINGSTREET PAVING SURCHARGE | | |
0060 401708 2910.000 TON | 80.00000 232800.00] 64.00000 186240.00] 60.00000 174600.00
SUPERPAVE, TYPE C HOT-MIX, 160 | | |
GYRATIONS, PG 70-22, (NON-CARBONATE | |
| | |



CONTRACT TITLE : PAVEMENT & REHABILITATION,

DELAWARE DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS
FINAL

SOUTH II-II, 2009

DATE
PAGE

05/11/09
001 -2

FLAGGER, SUSSEX COUNTY, FEDERAL,

CALL ORDER : 001 CONTRACT ID 29-063-02.01 COUNTIES : SUSSEX
LETTING DATE : 04/21/09 DISTRICT
SET-ASIDE
I ( 0o ) I ( 1 I ( 2 )
|ENGINEER'S ESTIMATE |[MUMFORD & MILLER CONCRETE IN |A-DEL CONSTRUCTION CO INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0070 406001 9000.000 SYIN | 2.25000 20250.00| 1.15000 10350.00] 1.60000 14400.00
HOT-MIX PATCHING | | |
0080 701010 160.000 LF | 20.00000 3200.00| 14.00000 2240.00 | 22.00000 3520.00
PORTLAND CEMENT CONCRETE CURB, TYPE 1 | | |
0090 705002 126.000 SF | 7.85000 989.10| 5.00000 630.00] 8.50000 1071.00
P.C.C. SIDEWALK, 6" | | |
0100 705504 2850.000 SF | 15.00000 42750.00 | 17.60000 50160.00| 13.50000 38475.00
BRICK AND/OR BLOCK SIDEWALK | | |
0110 705520 810.000 SF | 38.60000 31266.00| 25.50000 20655.00| 33.50000 27135.00
SIDEWALK SURFACE DETECTABLE WARNING | | |
SYSTEM | | |
0120 705525 900.000 SF | 15.00000 13500.00| 6.25000 5625.00 | 11.00000 9900.00
CURB RAMP, TYPE 1 | | |
0130 705526 3420.000 SF | 13.80000 47196.00 | 6.25000 21375.00| 11.00000 37620.00
CURB RAMP, TYPE 2, 3, AND/OR 4 | |
0140 708500 11.000 EACH | 270.00000 2970.00 | 165.00000 1815.00| 180.00000 1980.00
REPLACING CATCH BASIN GRATES | | |
0150 708504 11.000 EACH | 412.50000 4537.50 | 170.00000 1870.00| 190.00000 2090.00
REPLACING CATCH BASIN FRAMES | | |
0160 710001 24.000 EACH | 1000.00000 24000.00| 455.00000 10920.00 | 865.00000 20760.00
ADJUSTING AND REPAIRING EXISTING | | |
DRAINAGE INLET | | |
0170 710002 47.000 EACH | 837.00000 39339.00] 235.00000 11045.00| 700.00000 32900.00
ADJUSTING AND REPAIRING EXISTING MANHOL | | |
0180 716502 1.000 EACH | 1971.00000 1971.00| 455.00000 455.00| 1600.00000 1600.00
CONVERTING EXISTING CATCH BASIN TO | | |
DRAINAGE INLET | | |
0190 732508 385.000 TON | 31.48000 12119.80] 41.00000 15785.00 | 29.00000 11165.00
TOPSOIL, MODIFIED | | |
0200 734013 4630.000 SY | 0.25000 1157.50| 0.25000 1157.50]| 0.30000 1389.00
PERMANENT GRASS SEEDING, DRY GROUND | | |
0210 735534 4630.000 SY | 0.60000 2778.00 | 0.50000 2315.00| 1.20000 5556.00
SOIL RETENTION BLANKET MULCH, TYPE 4 | | |
0220 742510 1640.000 HOUR | 19.99000 32783.60] 19.99000 32783.60] 19.99000 32783.60
FLAGGER, SUSSEX COUNTY, FEDERAL | | |
0230 742519 246.000 HOUR | 28.99000 7131.54| 28.99000 7131.54| 28.99000 7131.54
| | |
| | |

OVERTIME



DELAWARE DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS
FINAL
2009

29-063-02.01

CONTRACT TITLE : PAVEMENT & REHABILITATION, SOUTH II-II,

CALL ORDER : 001 CONTRACT 1ID
LETTING DATE : 04/21/09 DISTRICT
SET-ASIDE

COUNTIES : SUSSEX

DATE
PAGE

05/11/09
001 -3

I ( 0 )

|[ENGINEER'S ESTIMATE

LINE NO / ITEM CODE / ALT |

PERMANENT PAVEMENT STRIPING, EPOXY
RESIN PAINT, 4"

ITEM DESCRIPTION QUANTITY | UNIT PRICE
__________________________________________ +
0240 743514 28.000 EADY | 83.00000
FURNISH AND MAINTAIN MESSAGE BOARD |
0250 744505 8.000 EACH | 364.00000
ADJUST OR REPAIR EXISTING CONDUIT |
JUNCTION WELL |
0260 744520 2.000 EACH | 833.60000
CONDUIT JUNCTION WELL, TYPE 1, 20" X |
20" PRECAST CONCRETE |
0270 745527 300.000 LF | 13.00000
SUPPLY OF 2 1/2" GALVANIZED STEEL |
CONDUIT |
0280 745542 50.000 LF | 30.53000
INSTALLATION OF CONDUIT UNDER EXISTING |
PAVEMENT-DIRECTIONAL BORE |
0290 745544 250.000 LF | 7.70000
INSTALLATION OF CONDUIT IN UNPAVED |
TRENCH |
0300 746774 900.000 LF | 9.10000
SUPPLY AND INSTALLATION OF LOOP |
DETECTOR WIRE |
0310 746830 7.000 CY | 1500.00000
REMOVAL OF CONCRETE POLE BASES AND |
CABINET FOUNDATIONS |
0320 746850 10.000 EACH | 796.45000
POLE BASE, TYPE 4 |
0330 748014 1000.000 LF | 1.05000
PERMANENT PAVEMENT STRIPING, |
ALKYD-THERMOPLASTIC, 4" |
0340 748015 327.000 SF | 5.75000
PERMANENT PAVEMENT STRIPING, |
SYMBOL/LEGEND ALKYD-THERMOPLAST IC |
0350 748019 66160.000 LF | 0.20000
TEMPORARY MARKINGS, PAINT, 4" |
0360 748026 614.000 SF | 1.10000
TEMPORARY MARKINGS, PAINT SYMBOL/LEGEND |
0370 748502 136.000 EACH | 29.00000
RAISED/RECESSED PAVEMENT MARKER |
0380 748506 50760.000 LF | 0.36000
|
|

I (
|[MUMFORD & MILLER CONCRETE IN

1

I (

2 )

|A-DEL CONSTRUCTION CO INC

AMOUNT| UNIT PRICE AMOUNT |
2324.00] 60.00000 1680.00|
| |
2912.00] 375.00000 3000.00|
| |

| |
1667.20] 765.00000 1530.00]|
| |

| |
3900.00| 9.10000 2730.00|
| |

| |
1526.50]| 30.00000 1500.00]|
| |

| |
1925.00]| 6.00000 1500.00]|
| |

| |
8190.00| 9.40000 8460.00|
| |

| |
10500.00] 495.00000 3465.00|
| |

| |

7964 .50 | 700.00000 7000.00|
| |
1050.00]| 0.55000 550.00]
| |

| |
1880.25]| 3.25000 1062.75]
| |

| |
13232.00] 0.21000 13893.60|
| |

675.40]| 1.10000 675.40]|
| |
3944.00| 29.00000 3944.00|
| |
18273.60| 0.37000 18781.20]
| |

| |

UNIT PRICE
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TABULATION OF BIDS
FINAL
CONTRACT TITLE PAVEMENT & REHABILITATION, SOUTH II-II, 2009
CALL ORDER 001 CONTRACT ID 29-063-02.01 COUNTIES SUSSEX
LETTING DATE 04/21/09 DISTRICT S2
SET-ASIDE
I ( 0o ) I ( 1 ) I ( 2 )
|ENGINEER'S ESTIMATE |[MUMFORD & MILLER CONCRETE IN |A-DEL CONSTRUCTION CO INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— T
0390 750000 48.000 EACH | 320.00000 15360.00| 155.00000 7440.00 | 135.00000 6480.00
ADJUST WATER VALVE BOXES | | |
0400 758000 45.000 sSY | 25.93000 1166.85] 20.00000 900.00] 18.15000 816.75
REMOVAL OF EXISTING PORTLAND | | |
CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK, | | |
ETC. | | |
0410 760502 1700.000 SYIN | 3.30000 5610.00] 2.00000 3400.00] 1.35000 2295.00
PAVEMENT MILLING, TAPER CUT | | |
0420 760507 43300.000 SYIN | 1.00000 43300.00| 0.70000 30310.00] 0.40000 17320.00
PROFILE MILLING, HOT-MIX | | |
0430 761001 1380.000 sY | 12.00000 16560.00 | 2.00000 2760.00] 8.75000 12075.00
BUTT JOINTS, HOT MIX | | |
0440 762001 5280.000 LF | 2.25000 11880.00 | 1.20000 6336.00] 1.30000 6864.00
SAW CUTTING, HOT MIX | | |
0450 762002 100.000 LF | 11.00000 1100.00] 11.00000 1100.00] 10.25000 1025.00
SAW CUTTING, CONCRETE, FULL DEPTH | | |
0460 763000 LUMP | 46174.00000 46174.00| 19400.00000 19400.00 | 10000.00000 10000.00
INITIAL EXPENSE | | |
0470 763500 LUMP | 46174.00000 46174.00| 24000.00000 24000.00] 17500.00000 17500.00
MAINTENANCE OF TRAFFIC | | |
0480 763502 LUMP | 3000.00000 3000.00] 5000.00000 5000.00] 4200.00000 4200.00
MAINTENANCE OF RAILROAD TRAFFIC | | |
0490 763621 LUMP | 2850.00000 2850.00] 2000.00000 2000.00] 4000.00000 4000.00
CONSTRUCTION ENGINEERING, RE-SURFACING | | |
SECTION TOTALS | $ 1,212,927.56/| $ 908, 710.59 $ 910, 786.39
—————————————————————————————————————————— s
CONTRACT TOTALS | $ 1,212,927.56/| $ 908, 710.59 $ 910, 786.39

DBE GOALS

| 8




CONTRACT TITLE : PAVEMENT & REHABILITATION,

CALL ORDER : 001
LETTING DATE : 04/21/09

SET-ASIDE

DELAWARE DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS
FINAL

SOUTH II-II, 2009

CONTRACT 1ID

DISTRICT

29-063-02.01

COUNTIES : SUSSEX

DATE
PAGE

05/11/09
001 -5

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY

SECTION 0001 Category 0001

0010 211002 200.000 LF
REMOVAL OF STRUCTURES AND OBSTRUCTIONS
(GUARDRAIL)

0020 302005 54.000 TON

GRADED AGGREGATE BASE COURSE, TYPE B

0030 401645 5080.000 TON
SUPERPAVE, TYPE C HOT-MIX, 160
GYRATIONS, PG 64-22 (CARBONATE STONE)

0040 401667 530.000 TON
SUPERPAVE, BITUMINOUS CONCRETE
BASECOURSE, 160 GYRATIONS, PG 64-22
PATCHING

0050 401696 160.000 TON
ENTRANCE, DRIVEWAY AND
INTERSECTINGSTREET PAVING SURCHARGE

0060 401708 2910.000 TON
SUPERPAVE, TYPE C HOT-MIX, 160
GYRATIONS, PG 70-22, (NON-CARBONATE
STONE)

0070 406001
HOT-MIX PATCHING

9000.000 SYIN

0080 701010 160.000 LF
PORTLAND CEMENT CONCRETE CURB, TYPE 1
0090 705002 126.000 SF

P.C.C. SIDEWALK, 6"
0100 705504 2850.000 SF
BRICK AND/OR BLOCK SIDEWALK

0110 705520 810.000 SF
SIDEWALK SURFACE DETECTABLE WARNING
SYSTEM

0120 705525 900.000 SF

CURB RAMP, TYPE 1

0130 705526 3420.000 SF
CURB RAMP, TYPE 2, 3, AND/OR 4

0140 708500 11.000 EACH
REPLACING CATCH BASIN GRATES

( 3 )

| HARMONY CONSTRUCTION INC

|
+

UNIT PRICE
_____________________________ +_____________________________+_____________________________
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| GEORGE & LYNCH INC

I (

)

|AMERICAN INFRASTRUCTURE-MD IN

AMOUNT| UNIT PRICE AMOUNT |

| |

650.00] 7.00000 1400.00|

| |

| |

1749.60| 46.68000 2520.72
| |
299212.00] 61.90000 314452.00]
| |

| |
37020.50]| 67.70000 35881.00|
| |

| |

| |

2480.00| 30.00000 4800.00|
| |

| |
174163.50] 61.12000 177859.20|
| |

| |

| |
11250.00] 1.35000 12150.00]
| |

4320.00| 25.90000 4144.00|
| |

1089.90| 9.20000 1159.20]|
| |
43177.50| 9.58000 27303.00]|
| |
27945.00| 35.90000 29079.00|
| |

| |

9225.00]| 15.40000 13860.00]
| |
35055.00]| 14.50000 49590.00]
| |

2255.00] 280.00000 3080.00|
| |
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CONTRACT TITLE : PAVEMENT & REHABILITATION,

DELAWARE DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS
FINAL

SOUTH II-II, 2009

DATE
PAGE
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INSTALLATION OF CONDUIT IN UNPAVED

CALL ORDER : 001 CONTRACT ID 29-063-02.01 COUNTIES : SUSSEX
LETTING DATE : 04/21/09 DISTRICT
SET-ASIDE
I ( 3 ) I ( 4 ) I ( 5 )
| HARMONY CONSTRUCTION INC | GEORGE & LYNCH INC | AMERICAN INFRASTRUCTURE-MD IN
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0150 708504 11.000 EACH | 205.00000 2255.00 | 431.00000 4741.00| 150.00000 1650.00
REPLACING CATCH BASIN FRAMES | | |
0160 710001 24.000 EACH | 865.00000 20760.00| 1016.00000 24384.00| 200.00000 4800.00
ADJUSTING AND REPAIRING EXISTING | | |
DRAINAGE INLET | | |
0170 710002 47.000 EACH | 432.00000 20304.00| 807.00000 37929.00| 150.00000 7050.00
ADJUSTING AND REPAIRING EXISTING MANHOL | | |
0180 716502 1.000 EACH | 918.00000 918.00] 1600.00000 1600.00| 500.00000 500.00
CONVERTING EXISTING CATCH BASIN TO | | |
DRAINAGE INLET | | |
0190 732508 385.000 TON | 30.25000 11646.25| 23.70000 9124.50| 25.81000 9936.85
TOPSOIL, MODIFIED | | |
0200 734013 4630.000 SY | 0.25000 1157.50]| 0.26000 1203.80| 0.23000 1064.90
PERMANENT GRASS SEEDING, DRY GROUND | | |
0210 735534 4630.000 SY | 0.45000 2083.50 ]| 0.48000 2222 .40 | 0.44000 2037.20
SOIL RETENTION BLANKET MULCH, TYPE 4 | | |
0220 742510 1640.000 HOUR | 19.99000 32783.60] 19.99000 32783.60] 19.99000 32783.60
FLAGGER, SUSSEX COUNTY, FEDERAL | | |
0230 742519 246.000 HOUR | 28.99000 7131.54| 28.99000 7131.54| 28.99000 7131.54
FLAGGER, SUSSEX COUNTY, FEDERAL, | | |
OVERTIME | | |
0240 743514 28.000 EADY | 90.00000 2520.00 | 66.30000 1856.40 | 94.41000 2643 .48
FURNISH AND MAINTAIN MESSAGE BOARD | | |
0250 744505 8.000 EACH | 270.00000 2160.00 | 364.00000 2912.00| 350.00000 2800.00
ADJUST OR REPAIR EXISTING CONDUIT | | |
JUNCTION WELL | | |
0260 744520 2.000 EACH | 702.00000 1404.00| 739.00000 1478.00| 710.00000 1420.00
CONDUIT JUNCTION WELL, TYPE 1, 20" X | | |
20" PRECAST CONCRETE | | |
0270 745527 300.000 LF | 13.50000 4050.00 | 8.80000 2640.00 | 8.45000 2535.00
SUPPLY OF 2 1/2" GALVANIZED STEEL | | |
CONDUIT | | |
0280 745542 50.000 LF | 45.50000 2275.00 | 28.86000 1443.00| 27.75000 1387.50
INSTALLATION OF CONDUIT UNDER EXISTING | | |
PAVEMENT-DIRECTIONAL BORE | | |
0290 745544 250.000 LF | 8.50000 2125.00 | 5.68000 1420.00| 5.45000 1362.50
| | |
| | |

TRENCH



CONTRACT TITLE
CALL ORDER : 001

PAVEMENT & REHABILITATION,

DELAWARE DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS
FINAL

SOUTH II-II, 2009

CONTRACT 1ID

29-063-02.01

COUNTIES

SUSSEX

DATE
PAGE
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LETTING DATE 04/21/09 DISTRICT
SET-ASIDE
I ( 3 ) | ( 4 I ( )
| HARMONY CONSTRUCTION INC | GEORGE & LYNCH INC | AMERICAN INFRASTRUCTURE-MD IN
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0300 746774 900.000 LF | 8.00000 7200.00 | 9.10000 8190.00| 8.75000 7875.00
SUPPLY AND INSTALLATION OF LOOP | | |
DETECTOR WIRE | |
0310 746830 7.000 CY | 595.00000 4165.00 | 520.00000 3640.00 | 500.00000 3500.00
REMOVAL OF CONCRETE POLE BASES AND | | |
CABINET FOUNDATIONS | | |
0320 746850 10.000 EACH | 730.00000 7300.00 | 676.00000 6760.00 | 650.00000 6500.00
POLE BASE, TYPE 4 | | |
0330 748014 1000.000 LF | 0.55000 550.00 | 0.52000 520.00 | 0.58000 580.00
PERMANENT PAVEMENT STRIPING, | | |
ALKYD-THERMOPLASTIC, 4" | | |
0340 748015 327.000 SF | 3.25000 1062.75| 3.12000 1020.24| 5.25000 1716.75
PERMANENT PAVEMENT STRIPING, | | |
SYMBOL/LEGEND ALKYD-THERMOPLAST IC | | |
0350 748019 66160.000 LF | 0.21000 13893.60] 0.20000 13232.00] 0.15000 9924.00
TEMPORARY MARKINGS, PAINT, 4" | | |
0360 748026 614.000 SF | 1.25000 767.50]| 1.04000 638.56| 2.36000 1449.04
TEMPORARY MARKINGS, PAINT SYMBOL/LEGEND | | |
0370 748502 136.000 EACH | 29.00000 3944.00| 28.10000 3821.60| 25.70000 3495.20
RAISED/RECESSED PAVEMENT MARKER | | |
0380 748506 50760.000 LF | 0.37000 18781.20] 0.35000 17766.00 | 0.36000 18273.60
PERMANENT PAVEMENT STRIPING, EPOXY | | |
RESIN PAINT, 4" | |
0390 750000 48.000 EACH | 270.00000 12960.00 | 265.00000 12720.00]| 50.00000 2400.00
ADJUST WATER VALVE BOXES | | |
0400 758000 45.000 SY | 20.00000 900.00| 28.60000 1287.00| 25.27000 1137.15
REMOVAL OF EXISTING PORTLAND | | |
CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK, | | |
ETC. | | |
0410 760502 1700.000 SYIN | 5.00000 8500.00 | 1.48000 2516.00 | 1.80000 3060.00
PAVEMENT MILLING, TAPER CUT | | |
0420 760507 43300.000 SYIN | 0.90000 38970.00| 0.18000 7794.00 | 0.75000 32475.00
PROFILE MILLING, HOT-MIX | | |
0430 761001 1380.000 SY | 12.00000 16560.00 | 10.90000 15042.00| 6.11000 8431.80
BUTT JOINTS, HOT MIX | | |
0440 762001 5280.000 LF | 1.25000 6600.00 | 1.20000 6336.00 | 0.90000 4752.00
SAW CUTTING, HOT MIX | | |
0450 762002 100.000 LF | 5.50000 550.00 | 4.65000 465.00| 2.00000 200.00
| | |

SAW CUTTING, CONCRETE, FULL DEPTH



DELAWARE DEPARTMENT OF TRANSPORTATION

CONTRACT TITLE : PAVEMENT & REHABILITATION, SOUTH II-II,
29-063-02.01

TABULATION OF BIDS
FINAL

CALL ORDER : 001 CONTRACT 1ID
LETTING DATE : 04/21/09 DISTRICT
SET-ASIDE

2009

COUNTIES : SUSSEX

DATE
PAGE

05/11/09
001 -8

I ( 3 ) I ( 4 I ( 5 )
| HARMONY CONSTRUCTION INC | GEORGE & LYNCH INC | AMERICAN INFRASTRUCTURE-MD IN
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— T
0460 763000 LUMP | 21985.00000 21985.00] 48000.00000 48000.00 | 75754.84000 75754 .84
INITIAL EXPENSE | | |
0470 763500 LUMP | 25000.00000 25000.00] 55800.00000 55800.00] 72717.42000 72717.42
MAINTENANCE OF TRAFFIC | | |
0480 763502 LUMP | 2000.00000 2000.00] 4660.00000 4660.00| 5000.00000 5000.00
MAINTENANCE OF RAILROAD TRAFFIC | | |
0490 763621 LUMP | 7000.00000 7000.00| 6850.00000 6850.00] 10000.00000 10000.00
CONSTRUCTION ENGINEERING, RE-SURFACING | | |
SECTION TOTALS | $ 961,855.44| $ 1,027,205.76| $ 1,037,999.99
—————————————————————————————————————————— S
CONTRACT TOTALS | $ 961,855.44| $ 1,027,205.76| $ 1,037,999.99
DBE GOALS | % 8 % 8 %




DELAWARE DEPARTMENT OF TRANSPORTATION DATE : 05/11/09
PAGE : 001 -9
TABULATION OF BIDS

FINAL
CONTRACT TITLE : PAVEMENT & REHABILITATION, SOUTH II-II, 2009
CALL ORDER : 001 CONTRACT ID : 29-063-02.01 COUNTIES : SUSSEX
LETTING DATE : 04/21/09 DISTRICT : S2
SET-ASIDE
6 ) ( ) ( )

(
DAVID A BRAMBLE INC
LINE NO / ITEM CODE / ALT

| | |

| | |

| | |

| | |
—————————————————————————————————————————— T

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT UNIT PRICE AMOUNT UNIT PRICE AMOUNT
SECTION 0001 Category 0001
| | |
0010 211002 200.000 LF | 5.00000 1000.00| |
REMOVAL OF STRUCTURES AND OBSTRUCTIONS | | |
(GUARDRAIL) | | |
0020 302005 54.000 TON | 100.00000 5400.00 | |
GRADED AGGREGATE BASE COURSE, TYPE B | |
0030 401645 5080.000 TON | 67.50000 342900.00] |
SUPERPAVE, TYPE C HOT-MIX, 160 | | |
GYRATIONS, PG 64-22 (CARBONATE STONE) | |
0040 401667 530.000 TON | 78.00000 41340.00] |
SUPERPAVE, BITUMINOUS CONCRETE | | |
BASECOURSE, 160 GYRATIONS, PG 64-22 | | |
PATCHING | | |
0050 401696 160.000 TON | 25.00000 4000.00 | |
ENTRANCE, DRIVEWAY AND | | |
INTERSECTINGSTREET PAVING SURCHARGE | | |
0060 401708 2910.000 TON | 69.00000 200790.00| |
SUPERPAVE, TYPE C HOT-MIX, 160 | | |
GYRATIONS, PG 70-22, (NON-CARBONATE | | |
STONE) | | |
0070 406001 9000.000 SYIN | 1.50000 13500.00] |
HOT-MIX PATCHING | | |
0080 701010 160.000 LF | 25.00000 4000.00 | |
PORTLAND CEMENT CONCRETE CURB, TYPE 1 | | |
0090 705002 126.000 SF | 8.00000 1008.00| |
P.C.C. SIDEWALK, 6" | | |
0100 705504 2850.000 SF | 12.00000 34200.00] |
BRICK AND/OR BLOCK SIDEWALK | | |
0110 705520 810.000 SF | 38.00000 30780.00| |
SIDEWALK SURFACE DETECTABLE WARNING | | |
SYSTEM | | |
0120 705525 900.000 SF | 21.00000 18900.00| |
CURB RAMP, TYPE 1 | | |
0130 705526 3420.000 SF | 22.00000 75240.00 | |
CURB RAMP, TYPE 2, 3, AND/OR 4 | |
0140 708500 11.000 EACH | 300.00000 3300.00| |
| | |

REPLACING CATCH BASIN GRATES



INSTALLATION OF CONDUIT IN UNPAVED

DELAWARE DEPARTMENT OF TRANSPORTATION DATE 05/11/09
PAGE 001 -10
TABULATION OF BIDS
FINAL
CONTRACT TITLE PAVEMENT & REHABILITATION, SOUTH II-II, 2009
CALL ORDER 001 CONTRACT ID 29-063-02.01 COUNTIES SUSSEX
LETTING DATE 04/21/09 DISTRICT S2
SET-ASIDE
I ( 6 ) I ( ) I ( )
|DAVID A BRAMBLE INC |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0150 708504 11.000 EACH | 500.00000 5500.00 | |
REPLACING CATCH BASIN FRAMES | | |
0160 710001 24.000 EACH | 1325.00000 31800.00] |
ADJUSTING AND REPAIRING EXISTING | | |
DRAINAGE INLET | | |
0170 710002 47.000 EACH | 1325.00000 62275.00] |
ADJUSTING AND REPAIRING EXISTING MANHOL | | |
0180 716502 1.000 EACH | 1500.00000 1500.00| |
CONVERTING EXISTING CATCH BASIN TO | | |
DRAINAGE INLET | | |
0190 732508 385.000 TON | 30.00000 11550.00| |
TOPSOIL, MODIFIED | | |
0200 734013 4630.000 SY | 0.30000 1389.00| |
PERMANENT GRASS SEEDING, DRY GROUND | | |
0210 735534 4630.000 SY | 0.60000 2778.00 | |
SOIL RETENTION BLANKET MULCH, TYPE 4 | | |
0220 742510 1640.000 HOUR | 19.99000 32783.60] |
FLAGGER, SUSSEX COUNTY, FEDERAL | | |
0230 742519 246.000 HOUR | 28.99000 7131.54| |
FLAGGER, SUSSEX COUNTY, FEDERAL, | | |
OVERTIME | | |
0240 743514 28.000 EADY | 100.00000 2800.00 | |
FURNISH AND MAINTAIN MESSAGE BOARD | | |
0250 744505 8.000 EACH | 330.00000 2640.00 | |
ADJUST OR REPAIR EXISTING CONDUIT | | |
JUNCTION WELL | | |
0260 744520 2.000 EACH | 880.00000 1760.00 | |
CONDUIT JUNCTION WELL, TYPE 1, 20" X | | |
20" PRECAST CONCRETE | | |
0270 745527 300.000 LF | 13.00000 3900.00| |
SUPPLY OF 2 1/2" GALVANIZED STEEL | | |
CONDUIT | | |
0280 745542 50.000 LF | 30.00000 1500.00| |
INSTALLATION OF CONDUIT UNDER EXISTING | | |
PAVEMENT-DIRECTIONAL BORE | | |
0290 745544 250.000 LF | 10.00000 2500.00 | |
| | |
| | |

TRENCH



DELAWARE DEPARTMENT OF TRANSPORTATION DATE 05/11/09
PAGE 001 -11
TABULATION OF BIDS
FINAL
CONTRACT TITLE PAVEMENT & REHABILITATION, SOUTH II-II, 2009
CALL ORDER 001 CONTRACT ID 29-063-02.01 COUNTIES SUSSEX
LETTING DATE 04/21/09 DISTRICT
SET-ASIDE
I ( 6 ) I ( ) I ( )
|DAVID A BRAMBLE INC |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0300 746774 900.000 LF | 9.30000 8370.00| |
SUPPLY AND INSTALLATION OF LOOP | | |
DETECTOR WIRE | |
0310 746830 7.000 CY | 1000.00000 7000.00 | |
REMOVAL OF CONCRETE POLE BASES AND | | |
CABINET FOUNDATIONS | | |
0320 746850 10.000 EACH | 800.00000 8000.00 | |
POLE BASE, TYPE 4 | | |
0330 748014 1000.000 LF | 0.60000 600.00| |
PERMANENT PAVEMENT STRIPING, | | |
ALKYD-THERMOPLASTIC, 4" | | |
0340 748015 327.000 SF | 5.50000 1798.50| |
PERMANENT PAVEMENT STRIPING, | | |
SYMBOL/LEGEND ALKYD-THERMOPLAST IC | | |
0350 748019 66160.000 LF | 0.17000 11247.20]| |
TEMPORARY MARKINGS, PAINT, 4" | | |
0360 748026 614.000 SF | 1.25000 767.50]| |
TEMPORARY MARKINGS, PAINT SYMBOL/LEGEND | | |
0370 748502 136.000 EACH | 27.00000 3672.00 | |
RAISED/RECESSED PAVEMENT MARKER | | |
0380 748506 50760.000 LF | 0.37000 18781.20] |
PERMANENT PAVEMENT STRIPING, EPOXY | | |
RESIN PAINT, 4" | |
0390 750000 48.000 EACH | 300.00000 14400.00 | |
ADJUST WATER VALVE BOXES | | |
0400 758000 45.000 SY | 50.00000 2250.00 | |
REMOVAL OF EXISTING PORTLAND | | |
CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK, | | |
ETC. | | |
0410 760502 1700.000 SYIN | 3.35000 5695.00 | |
PAVEMENT MILLING, TAPER CUT | | |
0420 760507 43300.000 SYIN | 0.75000 32475.00] |
PROFILE MILLING, HOT-MIX | | |
0430 761001 1380.000 SY | 0.75000 1035.00| |
BUTT JOINTS, HOT MIX | | |
0440 762001 5280.000 LF | 1.00000 5280.00 | |
SAW CUTTING, HOT MIX | | |
0450 762002 100.000 LF | 3.00000 300.00| |
| | |

SAW CUTTING, CONCRETE, FULL DEPTH



DELAWARE DEPARTMENT OF TRANSPORTATION DATE 05/11/09
PAGE 001 -12
TABULATION OF BIDS
FINAL
CONTRACT TITLE PAVEMENT & REHABILITATION, SOUTH II-II, 2009
CALL ORDER 001 CONTRACT ID 29-063-02.01 COUNTIES SUSSEX
LETTING DATE 04/21/09 DISTRICT S2
SET-ASIDE
I ( 6 ) | ) I ( )
|DAVID A BRAMBLE INC | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— T
0460 763000 LUMP | 2000.00000 2000.00] |
INITIAL EXPENSE | | |
0470 763500 LUMP | 36000.00000 36000.00] |
MAINTENANCE OF TRAFFIC | | |
0480 763502 LUMP | 5000.00000 5000.00] |
MAINTENANCE OF RAILROAD TRAFFIC | | |
0490 763621 LUMP | 1000.00000 1000.00] |
CONSTRUCTION ENGINEERING, RE-SURFACING | | |
SECTION TOTALS | $ 1,113,836.54] $ | $
—————————————————————————————————————————— S
CONTRACT TOTALS | $ 1,113,836.54] $ 0.00] $

DBE GOALS | 8 % |

o°




